


We certify that the following is a true and complete tabulation of all bids received by the City of Owingsville on October 21, 2026, for the titled project.

BELL ENGINEERING

[Handwritten Signature]



10/21/2026

				JMOORE Construction LLC 535 Brannon Road Nicholasville, Kentucky 40356		First Choice Contracting 132 Southland Drive Suite 507 Lexington, Kentucky 40503		Tri-Four Contracting LLC 2201 Regency Road Building 100 Lexington, Kentucky 40503		Blaze Enterprises LLC 9801 Winchester Road Clay City, Kentucky 40312		Woodford Builders Inc. 440 Fairman Road Lexington, Kentucky 40511	
Item No.	Item	Quantity	Unit	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total
BID PRICE													
Award will be based upon best and lowest Base Bid.													
BASE BID--LUMP SUM BID													
	The Base Bid will include all work as depicted in the Plans and Specifications for the City Hall expansion/renovation, including installing new evidence cage, moving one flagpole, removing deteriorated sidewalk immediately adjacent to building and replacing with 4-inch thick concrete sidewalk with gravel base, running power for new sign and flagpole lights, installing new City Hall sign, tinting windows, and installing new security cameras. Existing exterior brick veneer to remain at new office and new toilet room. Contractor shall install new 2-1/2 inch x 20 gauge furring studs at 16-inch center to center with new 5/8-inch gypsum board to cover existing brick veneer. Includes allowances, sales, and use taxes.	1	L.S.	\$278,505.00	\$278,505.00	\$293,309.00	\$293,309.00	\$340,481.00	\$340,481.00	\$376,750.00	\$376,750.00	\$463,000.00	\$463,000.00
TOTAL BASE BID CONTRACT 538-20-01					\$278,505.00	\$293,309.00		\$340,481.00		\$376,750.00		\$463,000.00	
ALTERNATES													
Add Alternate No. 1													
	Remove existing concrete drive to fire station and replace with 8-inch thick reinforced concrete drive with gravel base.	1	L.S.	\$54,260.00	\$54,260.00	\$44,156.00	\$44,156.00	\$30,900.00	\$30,900.00	\$65,100.00	\$65,100.00	\$29,602.00	\$29,602.00
TOTAL PRICE ALTERNATE NO. 1					\$54,260.00	\$44,156.00		\$30,900.00		\$65,100.00		\$29,602.00	
Add Alternate No. 2													
	Remove deteriorated concrete sidewalks and replace with 4-inch thick concrete sidewalk with gravel base.	1	L.S.	\$22,087.00	\$22,087.00	\$15,438.00	\$15,438.00	\$11,953.15	\$11,953.15	\$22,150.00	\$22,150.00	\$8,836.00	\$8,836.00
TOTAL PRICE ALTERNATE NO. 2					\$22,087.00	\$15,438.00		\$11,953.15		\$22,150.00		\$8,836.00	
Add Alternate No. 3													
	Install 6 bollards.	1	L.S.	\$4,726.00	\$4,726.00	\$7,438.00	\$7,438.00	\$3,209.48	\$3,209.48	\$5,250.00	\$5,250.00	\$3,492.00	\$3,492.00
TOTAL PRICE ALTERNATE NO. 3					\$4,726.00	\$7,438.00		\$3,209.48		\$5,250.00		\$3,492.00	
Add Alternate No. 4													
	Install 2 additional flagpoles with exterior lighting.	1	L.S.	\$15,410.00	\$15,410.00	\$11,750.00	\$11,750.00	\$11,266.14	\$11,266.14	\$25,300.00	\$25,300.00	\$17,989.00	\$17,989.00
TOTAL PRICE ALTERNATE NO. 4					\$15,410.00	\$11,750.00		\$11,266.14		\$25,300.00		\$17,989.00	

				JMOORE Construction LLC 535 Brannon Road Nicholasville, Kentucky 40356		First Choice Contracting 132 Southland Drive Suite 507 Lexington, Kentucky 40503		Tri-Four Contracting LLC 2201 Regency Road Building 100 Lexington, Kentucky 40503		Blaze Enterprises LLC 9801 Winchester Road Clay City, Kentucky 40312		Woodford Builders Inc. 440 Fairman Road Lexington, Kentucky 40511	
Item No.	Item	Quantity	Unit	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total
Add Alternate No. 5													
	Remove existing brick veneer at new office and new toilet room along with all brick veneer accessories (flashing, ties, etc.) Existing concrete masonry unit wall to remain. Clean and prep existing concrete masonry unit wall as required for installation of new 2-1/2 inch metal stud wall. Extend new concrete slab over to existing concrete masonry unit wall. Install new 2-1/2 inch x 20 gauge furring studs at 16-inch center to center with new 5/8-inch gypsum board to cover existing concrete masonry unit wall. Finish gypsum board wall as shown on architect's plans.	1	L.S.	\$5,117.00	\$5,117.00	\$7,125.00	\$7,125.00	\$1,691.26	\$1,691.26	\$6,500.00	\$6,500.00	\$4,811.00	\$4,811.00
TOTAL PRICE ALTERNATE NO. 5					\$5,117.00		\$7,125.00		\$1,691.26		\$6,500.00		\$4,811.00